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5. REPAIR ALL DAMAGED CEILING TO MATCH EXISITING WITHIN THE CONSTRUCTION
AREA AND AS A RESULT OF DEMOLITION.

6. SUBMITTALS AND C.O.R. APPROVAL REQUIRED ON ALL NEW MATERIALS.
CONTRACTOR STAGING AND ACCESS WILL BE FINALIZED AT THE PRE-CONSTRUCTION
MEETING.

7. IN CONSTRUCTION AREAS, FAN COILS ARE TO BE TURNED OFF AND COVERED WITH
PLASTIC TO PROTECT FILTERS/COILS FROM DUST.

8. ALL NEW WALL PENETRATIONS SHALL BE FIRE CAULKED TO A 1-HOUR FIRE RATING.
CONTRACTOR SHALL OBTAIN VA PENETRATION PERMIT, FROM THE SAFETY OFFICE,
X2604, PRIOR TO PERFORMING ELECTRICAL WORK OR ANY WORK REQUIRING
PENETRATION THROUGH WALLS."

9. FIRE ALARM WORK=SIMPLEX GRINNEL. APPLY ALL NATIONAL BUILDING (UBC),
pIUMBING, ELECTRICAL CODES. APPLY ALL SMACNA, NFPA, AND VA STANDARDS.

10. ALL ELECTRICAL WORK SHALL USE EMT CONDUIT AND COMPRESSION FITTINGS (UP
TO2).

11. CONTRACTOR SHALL SUPPLY ALL INFECTION CONTROL ITEMS. CONTRACTOR TO
CLEAN ALL AREAS OF WORK UPON COMPLETION. INCLUDING BUT NOT LIMITED TO ALL
EXISTING EQUIPMENT, FIXTURES, LIGHTS, WINDOWS, BLINDS, AND REGISTERS.

— LEVEL OF INFECTION CONTROL PRECAUTIONS

MEOLMHuE
HEH
-LEVEL II7II/IV INFECTION CONTROL PROCEDURES/PRECAUTIONS

Level/Class | Precautions
1. Execute work by methods to minimize raising dust from construction operations.

2. Immediately replace any ceiling tile displaced for visual inspection (open ceiling tiles will not be

abandoned).
3. Replace any stained/soiled or damaged ceiling tile with new tile
Level/Class Il Precautions
In addition to Class | Precautions above:
1. Provides active means to prevent airborne dust from dispersing into atmosphere.
2. Water mist work surfaces to control dust while cutting.
3. Seal unused doors with duct tape.
4. Block off and seal air vents.
5. Place dust mat at entrance and exit of work area--keep damp if needed.
6. Contain construction waste before transport in tightly covered containers. Wipe down
equipment before removing from the worksite.

7. Upon completion, wipe work surfaces with disinfectant, wet mop and/or vacuum and remove

isolation of HVAC system.
Level/Class lll Precautions
In addition to Class | & Il Precautions above:
1. Obtain Infection Control involvement before construction begins

PERMIT TO SAFETY OFFICE WHEN WORK IS COMPLETED.
FIRE WATCH. CONTRACTOR MUST INITIAL, DATE AND TIME EVERY 30
MINUTES AFTER HOT WORK HAS STARTED.

CONTRACTOR TO PROVIDE WARNING SIGNAGE AND DIRECTIONAL
SIGNAGE THAT SHALL BE POSTED IN CONSTRUCTION AREA WHILE
WORK IS PERFORMED.

CONFINED SPACE. CONTRACTOR TO OBTAIN CONFINED SPACE
PERMIT PRIOR TO ENTRY INTO MECHANICAL CHASE. ENSURE IT IS
APPROVED BY VA SAFETY DEPARTMENT AND COTR.

CONTRACTOR SHALL PROVIDE ALL REQUIRED PERSONNEL FOR FIRE
WATCH DURING FIRE SUPPRESSION WATER SYSTEM SHUTDOWNS.

PATIENT SAFETY MEASURES

THE WORK AREA IS INA SECURED LOCKED WARD. EXTREME
PRECAUTIONS ARE REQUIRED. ANYTIME WORKING OR ACCESSING
ANY SPACE OUTSIDE A SECURED LOCKED AREA THE CONTRACTOR
IS TO HAVE A WATCH PERSON. THE WATCH PERSON WHOLE
RESPONSIBILITY IS TO INSURE PATIENTS ARE NOT PUT AT RISK AND
TO INSURE NOTHING (TOOLS OR MATERIALS) CAN BE TOUCHED BY
ANY PATIENTS. EXTREME MEASURES ARE TO BE TAKEN BY ALL
PERSONS ENTERIAND AND EXITING THE AREA TO PREVENT ESCAPE
HAZARDS. ALL PERSON ENTERING THE WORK AREA MUST ATTEND
ORIENTATION TRAINING BEFORE WORKING ON THE WARD AND MUST

2. Complete all critical barriers or implement control cube method before construction begins.

OBEY ALL INSTRUCTIONS FROM THE STAFF TO INSURE PATIENT

(F:IéEIANN GONZALEZ 3. Control airflow: Isolate HVAC system in areas where work is being performed and maintain SAFETY.
PH:303.399.8020 EXT. 2669 negative air pressure within work site. X .
FAX:303.393.2804 4. Cover transport receptacles or carts. Wipe down equipment before removing from the worksite.
5. Seal holes, pipes, conduits, and punctures appropriately
ABBREV|AT|ONS 6. Use appropriate protective clothing.
7. Upon completion, do not remove barriers until inspected by Safety and Infection Control and
Eﬁ)) NExElwanG g.ll?' [S’1BRNEEET thoroughly cleaned by housekeeping. Remove barrier materials carefully, roll plastic on to itself
M d cl hard walls, t D di f dirt and debris.
NIC.  NOT IN CONTRACT cM CONCRETE MASONRY UNIT A S, o T S o V Procains
ETS. EXPOSED TO STRUCTURE EQ EQUAL In addition to Class |, Il & Il Precautions above:
N.T.S. NOT TO SCALE STAINLESS 1. Relocate vulnerable patients or
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INFECTION CONTROL RISK ASSESSMENT:

LOW RISK (LEVEL II): NO WORK SHALL COMMENCE WITHOUT PRIOR SCHEDULING
AND APPROVAL FROM COR. PROVIDE ACTIVE MEANS TO PREVENT AIRBORNE
DUST FROM DISPERSING INTO THE ATMOSPHERE. WATER MIST WORK SURFACES
TO CONTROL DUST WHILE CUTTING. WIPE WORK SURFACE WITH DISINFECTANT.
BLOCK OFF AND SEAL AIR VENTS. PLACE DUST MAT AT ENTRANCE AND EXIT OF
WORK AREA--KEEP DAMP IF NEEDED. CONTAIN CONSTRUCTION WASTE BEFORE
TRANSPORT IN TIGHTLY COVERED CONTAINERS. ALL CEILING REMOVED FOR
CAMERA INSTALLATION SHALL BE REPLACED AT THE END OF EVERY WORK SHIFT
IN ORDER TO MAINTAIN THE SMOKE BARRIER. USE A HEPA VACUUM ON BEFORE
REINSTALLATION. WET MOP WORK AREA AND/OR VACUUM WITH HEPA FILTERED
VACUUM AT THE END OF EVERY WORK SHIFT.

|SHEET NOTES:

1. DISCONNECT AND REMOVE EXISTING CAMERAS AT POWER/DATA
CONNECTIONS FROM CEILING. SALVAGE CAMERAS FOR OWNER.

2. REMOVE/TERMINATE EXISTING ELECTRICAL CONNECTION AT
POWER PANELS.

3. INSTALL NEW VIDEO CAMERAS AT EXISTING LOCATIONS, EXPECT
AS NOTED ON DETAILS.

4. PATCH/MODIFY CEILING OPENINGS TO FIT NEW CAMERAS.

NOTE: VIDEO CAMERA BASIS OF DESIGN — VIVOTEK FIXED DOME
NETWORK CAMERA FD8163 WITH AM—102 RECESSED—MOUNT
BRACKET.

4. TERMINATE EXISTING CAT 5 CONNECTIONS TO NEW VIDEO
CAMERAS. NEW CONNECTORS/ADAPTERS MAY BE REQUIRED.

|SHEET NOTES:

1. REMOVE EXISTING CAMERA, REROUTE DATA CONNECTION TO
NEW LOGATION. PATCH/REPAIR AND PAINT CEILING TO MATCH
EXISTING FINISH.

2. INSTALL AND CONNECT NEW CAMERA TO EXISTING SYSTEM.
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